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MARYLAND DEPARTMENT OF TRANSPO RTATION
MOTOR VEHICLE ADMINISTRATICON
GLEN BURNIE, MARYLAND 210622

JUNE 25,2008

ADDENDUM NO. 1

TO PROSPECTIVE BIDDERS ON CONTRACT NO. V-HQ-0 8050-S "Vehicle Emissions
Inspection Program Management and Operations'".

This Addendum is issued to clarify, add, delete, correct and/or change the Request for Proposal
documents to the extent indicated and is hereby made a part of the saic RFP documents on which
the contract will be based.

ITEM 1. RFP Section 1.11 - Submission Deadlines

CHANGE FROM:

A bound original technical proposal and fourteen (14) bound copies and a bound original price
proposal and six (6) bound copies shall be received by the Procurerraent Officer, at the address
listed in Section 1.4, no later than 2:00 PM (Local Time) on Augusst 29,2008 in order to be
considered.

CHANGE TO:

One (1) bound original technical proposal and pire (9) bound copie= s and one {1) bound original
price fingncial) proposal and six (6)bound copies shall be receivec by the Procurement Officer.
Also, one (1) compact disc (CD) shall be included which contains .the Technical Proposal and
all required documentation and one (1) compact disc (CD) contair=2ing the Financial proposal
with all required documentation. Files containing the Technical #roposal and the F inancial

Proposal must be on separate CD’s. All documents must be in eiz=her PDF or Word F. ormat.

All submissions shall be at the address listed in Section 1.4, no latear than 2:00 PM (Local Time)
on August 29,2008 in order to be considered.

ITEM 2. Response to Questions submitted to MVA as of June 19 _2008.

Files: 1) Question format with Response Column (Word format)w
2) Q&A Attachment 1 (PDF Format)
3) Q&A Attachment 2 (PDF Format)

Page 1
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ITEM3. Pre-Bid Conference Minutes

File: Pre-Bid Conference Minutes 6-16-08 (PDF Format)

ITEM4. Department of Transportaation — National Highway Traffic Safety
Administration, 49 CFR Part 565 [Docket No. NHTSA 2008-0022], RIN 2127-AJ99, Vehicle
Identification Number Requirements.

File: 1) Final Changes To VIN Fed Reg 4 30 08 (PDF Format)
2) Correction To Final Changes to VIN Fed Reg 5 16 08 (PDF Format)

ITEMS. RFP Section 1.7 Pre-Proposal Conference and Site Visits

The third (3") paragraph which outlines the site visits is DELETED.

Thesite visit schedule for the VEIP facilities is attached. Please follow the instructions and
schedule outline.

File: STATION VISIT SCHEDULE (Word Format)

These are the only changes constituting Addendum #1. All other specifications, terms and

conditions shall remain the same. Acknowledgement of this Addendum must accompany your
submission. Refer to Section 2.4 of the RFP,

END OF ADDENDUM NO. 1

//m%i %«%—w«—-—f & 2508

Walter E. Bayne, Procurement_Manager Date

ADDENDUM ACKNOWLEDGED BY:

Company Representative Date

Company Name

Page 2



MARYLAND DEPARTMENT OF TRANSPORTATION
MOTOR VYEHICLE ADMINISTRATION
GLEN BURNIE, MARYLAND 21062
JULY 17,2008

ADDENDUM NO. 2

TO PROSPECTIVE BIDDERS ON CONTRACT NO. V-HQ-08050-S “Vehicle Emissions
Inspection Program Management and Operations”.

This Addendum is issued to clarify, add, delete, correct and/or change the Request for Proposal
documents to the extent indicated and is hereby made a part of the said RFP documents on which
the contract will be based.

ITEM 1. Response to Additional Questions submitted to MVA as of July 2, 2008.
Files: 1) Question format with Response Column (Word format)

2) Attachment 1 Test Data (EXCEL Format) Re: Question #67
3) Attachment 2 Test Count (EXCEL Format) Re: Question #67

ITEM 2. An Assessment outline which indicates responsibility for maintenance and/or
repair of the existing VEIP facilities. This is an accompaniment to the Station Facility Survey,
performed by Johnson, Mirmiran & Thompson, Inc. Rubeling & Associates, Inc. dated April
2008.

File: MVA-VEIP Facility Maintenance Responsibility — 7-17-2008

ITEM 3. RFP-Page?2
Closing Date and Time: CHANGE: August 29, 2008 TO: September 15, 2008

ITEM 4. RFP — Section 1.8

Third Paragraph — DELETE SENTENCE “Questions must be submitted prior to 30 days of the
specified RFP Closing Date and Time.”

REPLACE WITH: “Questions must be submitted by July 29, 2008

ITEMS. RFP - Section 1.11
First Paragraph - CHANGE: August 29, 2008 TO: September 15, 2008.
Third Paragraph - CHANGE: August 29, 2008 TO: September 15, 2008.

Page 1
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ITEM 6. RFP - Section 1.12 — Sequence of Anticipated Activities.

3. Proposal Question Deadline - CHANGE: July 1, 2008 TO: July 29, 2008

4. Closing Date for Receipt of Proposals - CHANGE: August 29, 2008 TO: September 15,
2008.

These are the only changes constituting Addendum #2. All other specifications, terms and
conditions shall remain the same. Acknowledgement of this Addendum must accompany your
submission. Refer to Section 2.4 of the RFP.

END OF ADDENDUM NO. 2

AL D e 71708

Walter E. Bayne, Procurement Marager Date

ADDENDUM ACKNOWLEDGED BY:

Company Representative Date

Company Name

Page 2
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MARYLAND DEPARTMENT OF TRANSPORTATION
MOTOR VEHICLE ADMINISTRATION

CONTRACT NO. V-HQ-08050-S
THIS CONTRACT, made this____ day of , by and between MOTOR

VEHICLE ADMINISTRATION, a Unit of the State of Maryland Department of
Transportation, 6601 Ritchie Highway N.E., Glen Burnie, Md 21062 hereinafter referred to
as "MVA", and Environmental Systems Products] lll‘illrg;fi'g;s }/lnc; East Granby, CT 06026
hereinafter referred to as "Contractor" or hereinafter referred to as “ESP”

WITNESSETH
WHEREAS, the MVA desires to have a Contractor manage and operate the Vehicle
Emissions Inspection Program (VEIP) for the State of Maryland; and
WHEREAS, the MV A issued a Request for Proposal for Vehicle Emission Inspection
Program Management and Operation, #V-HQ-08050-S, and;
WHEREAS, the MVA is accordance with the State of Maryland bidding procedures, has
solicited and received the proposals of interested contractors, and after careful analyses has
selected the best overall Contractor’s proposal that had the highest overall ranking and is in
the best interest of the State; and
WHEREAS, the Contractor is qualified and willing to provide the management and
operations of the Vehicle Emissions Inspection Program in accordance with the terms and
conditions herein stated.
NOW, THEREFORE, That for and in consideration of the mutual covenants and
conditions hereafter set forth and other good and valuable considerations, the parties hereby

agree as follows:

MSF

1/5,



ARTICLE 1
GENERAL

1.01 Definitions

The following Definitions of Terms apply to this contract:

1.

2.

"BPW means the Board of Public Works.

"Contractor" means the firm of ESP.

"Fiscal Year" means the period beginning July 1 and ending June 30.

"MDOT" means the Maryland Department of Transportation.

"Department” means the Maryland Department of Transportation.

"MVA" means the Motor Vehicle Administration.

"Procurement Officer" means any person authorized by a procurement agency in
accordance with laws or regulations to formulate, enter into, or administer contracts
or make written determinations and findings with respect to them. The term also

includes an authorized representative acting within the limits of authority.

"Project" means the management and operations of the Maryland Vehicle Emissions
Inspection Program.

"Services" means all of the work required to be performed, directly or through
others, by the Contractor under this Contract.

1.02 Authorities and Responsibilities

1.

The Contractor shall perform or cause the services to be performed in accordance
with the terms, conditions and covenants set forth in this Contract.

Subject to the authority of the BPW and the Secretary, MDOT, the MVA
Admuinistrator, or his designee, is responsible for overall management and policy
direction of this Contract. The MV A shall designate an MV A Representative with
responsibility to monitor and assist in the resolution of problems and to provide
coordination with services being provided by others. After Notice to Proceed is
issued to the Contractor, all routine liaison with the MV A such as reviews, official
transactions, processing and approvals, shall be through the MV A Representative.

The MVA will furnish to the Contractor all pertinent information which is available
to the MV A and which the Contractor may require in performance of the Services.



1.03 Access to the Work

The MVA, the MDOT, and the BPW, through their respective authorized
representatives, shall at all times have full access to the work being performed by or
under the responsibility of the Contractor.

1.04 Subcontractors

1. The Contractor shall not subcontract any of the Services, including
subcontracts of any tier, without the prior written approval of the MVA
Project Manager.

2 The Contractor shall comply with all applicable laws, regulations, and

procedures of the MVA, and the MDOT, in the procurement of all
subcontractors, and the approval of a subcontract by the MV A shall not
operate as a waiver of this requirement or an acknowledgement that it has
been satisfied.

3. With respect to the performance of work by subcontractors and suppliers
working for the Contractor, the Contractor shall use its recognized
professional judgment, care, and prudence in accepting such work.

1.05 Contractor Personnel

1. The Contractor represents that it has, or will secure, all personnel,
subcontractors, and experts required in performing the Services.

A The Contractor shall not reassign key personnel without the express consent
of the MVA, and MVA shall approve all replacements for key personnel.

1.06 Minority Business Enterprise

In its performance under this contract, the Contractor shall cooperate with the MVA
in meeting its commitments and goals regarding maximum utilization of Minority
Business Enterprises (MBE). For the purposes of this contract, the Contractor is
committed to utilizing MDOT-certified MBE firms as identified in their proposal.

1.07 Order of Precedence

In the event of a conflict between provisions of this contract, the following order of
precedence shall prevail:

1. The Code of Maryland Regulations Title 21
2. This Agreement
3 RFP # V-HQ-08050-S including amendments and addenda to the RFP, and
inclusive of General Conditions for Service Contracts
4. The Technical and Price Proposals of Contractor
END OF ARTICLE I



2.01

2.02

ARTICLE 11
TIME OF PERFORMANCE

The Contractor shall commence performance of the Services immediately
upon receipt of the MV A's written Notice to Proceed (NTP).

The term of this contract commences on the effective date of the Notice to
Proceed, and includes the initial two (2) month transition period and the 5
year base commencing as agreed by MV A to the Offeror’s Transition Plan
(no later than September 1, 2009), and one (1), five (5) year renewal option
at the MV A's sole discretion after approval by the Maryland Board of Public
Works as specified in Paragraph 2.04 below.

The Contractor shall carry out the work herein described in accordance with
a schedule approved by the MVA.

The renewal option, if exercised by the MV A, shall be in accordance with
the following:

Total payment shall not exceed the sum of $64,084,272.00 during the five-
year Management and Operations (M&Q) contract.

END OF ARTICLE II



3.01

ARTICLE 111

INCORPORATION OF MVA REQUEST FOR PROPOSALS

and
CONTRACTOR’S PROPOSAL

The Services to be provided under the terms of this Agreement shall be in
accordance with the Administration’s Request for Proposal Number V-HQ-
08050-8, including Amendments 1 through 4; the Statement of Work,
Contractors Technical / Price Proposal dated 9/15/08; Contractor’s Oral
Presentation dated 10/30/08, as set forth in the transcript thereof made
contemporaneously with such presentation; Contractor’s Clarification
Letter(s) dated 10/24/08; and, Best and Final Cost Submission # 1 dated

12/8/08 . Any change in these specifications will require the prior
approval of the MVA’s Procurement Officer and appropriate regulatory
approvals.

End of Article 111



4.01

4.02

4.03

ARTICLE IV
COMPENSATION

The maximum compensation to be paid to the Contractor by MVA during
the initial [transition + 5 year M&O] term for the satisfactory completion of
the services described in Article III, inclusive of the ongoing program
support. The five-year option period shall not exceed a cost of
$64,084,272.00. In order to exercise the renewal options, prior approval of
the Maryland State Board of Public Works is required.

Cost Breakdown:

Fee for Initial Transition $4.171,282.00
Management & Operations (M&)) fee

for Base Period (5 years) $.60,050,082.00
Total Initial Transition and Base S year

Management & Operations Fee $ 64.221,364.00
Unit Price for each initial vehicle inspection test

Above the annual amount of 12,024,000 $0.00

Total M&O Fee for 5 Year Option Period $64.084.,272.00

Compensation set forth under Article 4.01 above shall be payable to the
contractor in accordance with Section 2.49 of the RFP.

The Contractor shall submit a certified invoice monthly setting forth the
amount to be paid and bearing the following statement:

"Certified just and correct and payment not received"

Invoices shall be prepared and signed by the Contractor and include the
Contractor's Federal Employer Identification Number (FEIN). They shall be
forwarded to the MV A for review and approval. Invoices shall indicate the
nature of the services performed and shall be prepared in such form and
detail as the MVA may require. They shall be supported by accurate copies
of records, receipts and other evidence as may be required to establish that
all charges are properly reimbursable. Affidavits of performance shall be
submitted to the MV A where appropriate. Travel expenses shall be in
accordance with State Travel Regulations.

END OF ARTICLE IV



5.01

5.02

5.03

5.04

S.05

ARTICLE V
SPECIAL PROVISIONS

Prime Contractor Responsibilities:

The Contractor shall assume sole responsibility for all work to be performed under
the contract resulting from this RFP. MV A will consider the contractor to be the
sole point of contact with regard to contractual matters including subcontractors.

Ownership of Materials:

The Contractor agrees that all agency developed data and material including but not
limited to, reports, drawings, data, reports, studies, designs, camera ready copy, art
work, specifications, estimates, maps, photographs, dies, prints, diskettes and
computations prepared by the contractor under the terms of this agreement shall at
any time during the performance of the services be made available to the MVA upon
request and shall become and remain the property of the MV A upon termination or
completion of the services. The MV A shall have the right to use same without
restriction or limitation and without compensation to the Contractor other than that
provided for in the Contract.

Cancellation of Plans

The MVA reserves the right to modify, reject, cancel or stop any and all plans,
schedules or work in process; and in such an event, the Contractor shall immediately
take proper steps to carry out the MVA's instructions.

Assignment

The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this
agreement or its rights, title or interest therein or its power to execute such
agreement to any other person, company or corporation without the prior consent
and approval in writing of the MVA.

Financial Records

The Contractor shall maintain books, records and other evidence pertaining to the
services provided under this contract in accordance with generally accepted
accounting principles. These records shall be made available to the State of
Maryland, the MV A and any auditors acting on their behalf in a timely manner at all
times during the term of this contract and for a period of ten years thereafter.



S.06

5.07

5.08

Liability - Copyright

(This provision shall be in addition to and not in lieu of the indemnity provided
under Section 24 of the General Conditions)

The Contractor shall hold and save harmless the State of Maryland, MV A, their
offices, agents and employees from liability of any kind arising out of a claim or
lawsuit for, or because of, the use of any copyrighted or uncopyrighted composition,
trademark, service mark, secured process, patented invention, article, or appliance
furnished or used in the performance of any contract resulting from the Request for
Proposals for this contract. The Contractor agrees to assume the defense of any such
suits and pay the cost and expense incidental thereto, subject to the right of the State
to provide additional legal counsel at the State's own expense.

Project Manager

The administration has assigned a Project Manager (Mr. Joseph Colden) who will be
the sole point of contact for the administration of this Agreement. All change orders
and modifications shall be coordinated through the MVA’s Project Manager. Final
approval of the Procurement Officer is also required.

Notice

Any Notice given pursuant to this Agreement, including acceptance of deliverables
must be in writing. Notice shall be considered to have been fully given when
actually received by the addressee at the below addresses:

If to the Administration;

Mr. Joseph Colden

VEIP Project Manager

AND

Mr. Walt Bayne

Procurement Officer

6601 Ritchie Highway, NE
Glen Burnie, Maryland 21062



If to Contractor:

Mr. Mark San Fratello
President & CEO

AND

Mr. James Valerio
Program Manager

ESP

11 Kripes Rd.

East Granby, CT 06026

Individuals and addresses for such notices may be changed by notice given as
provided herein.

5.09 Modification

This Agreement cannot be modified in any manner except by written modification,
which has been initiated by the Procurement Officer

END OF ARTICLE V



6.01

6.01

ARTICLE VI
INSURANCE

Contractor shall maintain insurance coverage as specified in Section 1.16 of
the RFP.

The Contractor shall deliver to the MV A upon execution of this Contract
accurate and true Certificates of Insurance which show that the required
coverage has been procured, that the MVA has been named as an additional
insured under the insurance provided for, and that the policies will not be
canceled, terminated or modified without 60 days prior written notice to the
MVA. In the event the state receives a notice of non-renewal, the Contractor
must provide the MVA with an insurance policy from another carrier at least 30
days prior to the expiration of the insurance policy then in effect. The
Certificate of Insurance is acceptable in lieu of true copies of the policies if
all policy exclusions are noted on the Certificate or through attachment to the
Certificate by the policy writer.

END OF ARTICLE VI



ARTICLE VII
GENERAL CONDITIONS

The Maryland Department of Transportation "General Conditions for Service Contracts"
dated (revised August 2004) attached hereto as Exhibit "A", is incorporated herein and made
part of this Contract.

END OF ARTICLE VII



ARTICLE VIII
EXCLUSIVE AGREEMENT

This Contract is the exclusive statement of the agreement of the-parties with respect to its
subject matter and supersedes all prior agreements, negotiations, representations, proposals,
and awards, written and oral, relating to its subject matter. No provisions of this Contract
may be changed or modified except by an agreement in writing executed by both parties and
approved by the MVA, MDOT, Department of Budget and Management, and the BPW, as
applicable. '

Headings, titles and paragraph captions are inserted in the Contract for convenience and are
descriptive only, and shall not be deemed to add or detract from or otherwise modify the

meaning of the paragraphs.

END OF ARTICLE VIII



ARTICLE IX
COMMERCIAL NONDISCRIMINATION CLAUSES

9.01 The contractor shall include the following Commercial Nondiscrimination
clauses; or similar clauses (that must be approved by MV A), in all sub-contracts:

A.

As a condition of entering into this Agreement, Contractor represents and
warrants that it will comply with the State’s Commercial
Nondiscrimination Policy, as described under Title 19 of the State Finance
and Procurement Article of the Annotated Code of Maryland. As part of
such compliance, Contractor may not discriminate on the basis of race,
color, religion, ancestry or national origin, sex, age, marital status, sexual
orientation, or on the basis of disability or other unlawful forms of
discrimination in the solicitation, selection, hiring, or commercial
treatment of subcontractors, vendors, suppliers, or commercial customers,
nor shall Contractor retaliate against any person for reporting instances of
such discrimination. Contractor shall provide equal opportunity for
subcontractors, vendors, and suppliers to participate in all of its public
sector and private sector subcontracting and supply opportunities,
provided that this clause does not prohibit or limit lawful efforts to remedy
the effects of marketplace discrimination that have occurred or are
occurring in the marketplace. Contractor understands that a material
violation of this clause shall be considered a material breach of this
Agreement and may result in termination of this Agreement,
disqualification of Contractor from participating in State contracts, or
other sanctions. This clause is not enforceable by or for the benefit of, and
creates no obligation to, any third party.

As a condition of entering into this Agreement, upon the Maryland Human
Relations Commission’s request, and only after the filing of a complaint
against Contractor under Title 19 of the State Finance and Procurement
Article, as amended from time to time, Contractor agrees to provide within
60 days after the request a complete list of the names of all subcontractors,
vendors, and suppliers that Contractor has used in the past 4 years on any
of its contracts that were undertaken within the state of Maryland,
including the total dollar amount paid by Contractor on each subcontract
or supply contract. Contractor further agrees to cooperate in any
investigation conducted by the State pursuant to the State’s Commercial
Nondiscrimination Policy as set forth under Title 19 of the State Finance
and Procurement Article of the Annotated Code of Maryland, and-to
provide any documents relevant to any investigation that is requested by
the State. Contractor understands that violation of this clause is a material
breach of this Agreement and may result in contract termination,
disqualification by the State from participating in State contracts, and
other sanctions.

END OF ARTICLE IX



ARTICLE X
PROMPT PAY REQUIREMENTS

If a contractor withholds payment of an undisputed amount to its subcontractor, the
Agency, at its option and in its sole discretion, may take one or more of the following
actions:

1.1, Not process further payments to the contractor until payment to the
subcontractor is verified;

[.2.  Suspend all or some of the contract work without affecting the completion
date(s) for the contract work;

1.3.  Pay or cause payment of the undisputed amount to the subcontractor from
monies otherwise due or that may become due;

1.4.  Place a payment for an undisputed amount in an interest-bearing escrow
account; ot

1.5.  Take other or further actions as appropriate to resolve the withheld payment.

An “undisputed amount” means an amount owed by a contractor to a subcontractor for
which there is no good faith dispute, including any retainage withheld, and includes an
amount withheld because of issues arising out of an agreement or occurrence unrelated
to the agreement under which the amount is withheld.

An act, failure to act, or decision of a procurement officer or a representative of the
Agency, concerning a withheld payment between a contractor and subcontractor under
this policy directive, may not:

3.1.  Affect the rights of the contracting parties under any other provision of law;

3.2.  Be used as evidence on the merits of a dispute between the Agency and the
contractor in any other proceeding; or

3.3.  Result in liability against or prejudice the rights of the Agency.
The remedies enumerated above are in addition to those provided under COMAR

21.11.03.13 with respect to subcontractors that have contracted pursuant to the Minority
Business Enterprise program.



5. To ensure compliance with certified MBE subcontract participation goals, the Agency
may, consistent with COMAR 21.11.03.13, take the following measures:

5.1.

o¥n

5.3.

5.4.

Verify that the certified MBEs listed in the MBE participation schedule
actually are performing work and receiving compensation as set forth in the
MBE participation schedule.

This verification may include, as appropriate:

5.2.1. Inspecting any relevant records of the contractor;
5.2.2. Inspecting the jobsite; and

5.2.3. Interviewing subcontractors and workers.

5.2.4. Verification shall include a review of:

5.2.4.1.  The contractor’s monthly report listing unpaid invoices
over 30 days old from certified MBE subcontractors and
the reason for nonpayment; and

5.2.4.2.  The monthly report of each certified MBE subcontractor,
which lists payments received from the contractor in the
preceding 30 days and invoices for which the
subcontractor has not been paid.

If the Agency determines that a contractor is in noncompliance with certified
MBE participation goals, then the Agency will notify the contractor in writing
of its findings, and will require the contractor to take appropriate corrective
action.

5.3.1. Corrective action may include, but is not limited to, requiring the
contractor to compensate the MBE for work performed as set forth in
the MBE participation schedule.

If the Agency determines that a contractor is in material noncompliance with
MBE contract provisions and refuses or fails to take the corrective action that
the Agency requires, then the Agency may:

5.4.1. Terminate the contract;

5.4.2. Refer the matter to the Office of the Attorney General for appropriate
action; or

5.4.3. Initiate any other specific remedy identified by the contract, including
the contractual remedies required by this Directive regarding the
payment of undisputed amounts.



5.5.

Upon completion of the contract, but before final payment or release of
retainage or both, the contractor shall submit a final report, in affidavit form
under the penalty of perjury, of all payments made to, or withheld from MBE
subcontractors.

END OF ARTICLE X



ARTICLE XI
EXECUTION

It is agreed and understood by all parties hereto that the execution of this Contract and its
effectiveness is contingent upon approval by the Secretary of MDOT and the BPW, and
concurrence by MVA, as applicable. This Contract shall be considered to bind the parties in
accordance with the Constitution and laws of the State of Maryland and Maryland Law shall
apply with respect to any questions or disputes as to the validity or interpretation of the
Contract.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed in
duplicate. _-

| M() I'OR VEHICLE ADMINISTR TION

BT L7 '—

/ | _'}ITLE: _- /:};-Jm fw;?é’.«/u‘ -

DATE;: :7/// 7; AJ

WITNESS: CONTRACTOR

sv. oD K77 [l

Facl San Fratcls
TITLE: fresident § CEo

DATE: _//. 5// 09

Approved as to Form and Legal Sufficiency:

/uﬁ%&m /é./i Ca. L
N

Assistant Attorney General

DATE:_2Y Deceamltn 200%

BPW APPROVAL DATE: 2/18/2009

BPW ITEM NO: _2-8

END OF ARTICLE X1



Maryland otor

Vahtals Administration

€801 Rhchle Highway, N.E, )
Gilen Bumls, Maryland 21062

!Jm S—
' GUSTOMEN SEAVICE CENTER
1-800-482-4575
Yre

Motor Vehicle Adminlstration

www.mantendmva.com
weEp TR

March 6, 2009

Mr, James Valerio, Program Manager
Environmental Systems Products, Holdings Inc.
1740 Twin Springs Road, Suite K

Baltimore, Maryland 21227

RE: Modification #1- Project Schedule
Contract No. V-HQ-08050-8
Vehicle Emissions Inspection Program (VEIP)

Dear Mr. Velario: :

l

As a result of recent discussions the project and test schedule pettaining to the above contract
Is revised as follows: !

* Limited testing will begin on August 1, 2009 and continue through September 30,2009,

¢ Limited testing will consist of testing on demand o:lly", retesting and [ate testing, using
the legacy equipment, less dynamometers, in accordance with the new test standards
and procedures for On Board Diagnogtic (OBD) and idle test,

¢ The Gaithersburg facility will cease operation as scheduled effective August 1, 2009,
All other facilities will remain open. 5

¢ Beginning on October 1, 2009 scheduled vehicle testing will begin using the legacy
equipment, less dynamomaeters, in accordance with the new test standatds and
procedures, .

¢ The deadline for full contract unplemenmtion using new equipment will be December
1. 2009.

¢ Removal of the legacy equipment will begin no later than December 1, 2009 and shall
be completed no later than February 1, 2010. _ |

Except as specifically changed by this modification, all original costs, terms and conditions shall
remain in full force and effect. Please acknowledge : Your agreement and acceptance of this

Martin 0'Malley - Gavernor Anthony @, Brown - Lt Govemor '
John D. Porear] - Sacratary Bawvertay I Gwaim-Btaley - Deputy Secrufary Sohn T.Koa - Admlnlptgtr . o oo o



._-n-..

contract modiﬂcation in the space provided below, and retarn to my attention by no Iater than

March xx, 2009,

Ifyou have any qualﬂom feel free to contact me at 410-768-7354 or emiail

Procurement & Coniracts
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Maryland Motor
Vehicle Administration

6601 Ritchie Highway, N.E,
Vo Glen Burnie, Maryland 21062
i;& 1-800-950-1MVA (1682)

CUSTOMER SERVICE CENTER

Motor Vehicle Administration 1-800-492-4575
2%

www.mvamaryland.om

January 31, 2012 WEB SITE

Mr. Larry Hurwitz

Senior Vice President & General Counsel
Envirotest Systems Holding Corp

7 Kripes Road

East Granby, CT 06026

REFERENCE: Contract # V-HQ-08050-CS
Motor Vehicle Administration (MVA)
Vehicle Emissions Inspection Program Management & Operations

Dear Ms. Hurwitzi:
Enclosed is a fully executed copy of the Name Change Agrezment.

If T can be of assistance please feel free to contact me at 410-787-7792 or {sandsiomdot.state.md.us

Sincerely,

y |
Doy DR
{
Joyce Sands
Procurement Officer
Oftice of Procurement and Contracts

Martin O'Malley - Governor Anthony G. Brown- L, Governor
Beverly Swaim-Staley- Secretary John T. Kuo- Administrafor  DA092 11/03
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MOTOR VEHICLE ADMINISTRATION
Vehicle Emissions Inspection Program Management & Operations
Change of Name
Contract No. V-HQ-08050-S

THIS CHANGE OF NAME AGREEMENT, cated the ) day of
AV YALS! A , 2012, by and between the Motor Vehicle Administration, 6601 Ritchie
Highway, N.E, Glen Burnie, Maryland 21062 (“MVA™) and Environmental Systems Products
Holdings Inc. (“Contractor™).

WHEREAS, on February 18, 2009, the MV A entered into a five (5) year contract with
one (1) [ive (5) year renewal option at the sole discretion of the MVA with Environmental
Systems Products Holdings Inc. for Vehicle Emissions Inspection Program Management &
Operations; and

WHEREAS, on January 13, 2012, Environmental Systems Products Holdings Inc.
provided notice of name to change from Environmental Systems Products Holdings Inc. to
Envirotest Systems Holdings Corp; and

WHEREAS, Environmental Systems Products Foldings Inc. has entered into an
agreement to provide Vehicle Emissions Inspection Program Management & Operations; and

WHEREAS, All original contract pricing, terms and conditions under Contract
No. V-HQ-08050-S shall remain unchanged except as modified by this Change of Name
Agreement; and

WHEREAS, the MV A wishes to accept the name change of this Agreement to Envirotest

Systems Holding Corp;
NOW, THEREFORE, the partics agree as follows:
Based upon the name change in this Agreement to Envirotest, Systems Holding Corp. the

identity of the Contact No. V-HQ-08050-8S is hereby changed to Envirotest Systems Holding
Corp. The MVA approves and accepts this Agreement change of name; and

Under Code of Maryland Regulations (COMAR) 21.05.02.24B, (1) Envirotest Systems
Holding Corp. assumes all of Environmental Systems Products Holdings Inc. obligations, and (2)
Environmental Systems Products Holdings Inc. waives all rights under the contract as against the

State,

END OF AGREEMENT



IN WITNESS WHEREOF, the Parties of these presents have hereunto caused this Agreement to
be executed, the day and year first above mentioned.

WITNESS: Environmental Systems Products Holdings Inc.

e N NN By:
" Printed Name: Lpguarneé O Moaw: L
Title: SR vpP § geveREL CovnIEL

Signature: c__—;-:{m—*—-\& _
PhoneNo. 6o 392-2/77

Fax No. F6o 392-2/24
FEILN, S2~20766 7K
DATE: VELIDE;
WITNESS: Envirotest Systems Holding Corp.
™ \ N . N
Prmted Name: LA ENMCEE O Huoaw: Tz
Title: SR VP 8 sewerRL CovNSEL
Signature: / YY) 4”"—
Phone No. ?6 g 2§2-2/77
Fax No. o 392 -2)06
F.ELN. S2-2086678
DATE: ___//26 /72
WITNESS: Maryland Department of Transportation
N C Motor Vehicle Administration
‘»_\__.; 4“»% L '_1;’Y\’fb)~--\ By J_Y e J
{ \X Printed Name: _\_«l L [ dr _’ﬁ_ it '{

Title: 1\/\ WS V e \ Yo LA e YW s '.-'.'l t '(_‘!'rv 'f‘icu_ (s
) 1

Slgnature -{ (O l Liet '\_,)_ 4 !‘)lf LI\
DATE: _% | f\ULw[m Ly 20\

APPROVED ASTO EORM AN«I,) LEGAL SUFFICIENCY:

;(j{:«x L2 //\/ // /'/{//;/)A

Assistant Attorney General Dat¢’ g




2014



DIVISION OF PROCUREMENT and CONTRACTS
CONTRACT NO.: V-HQ-08050-S
VEHICLE EMISSIONS INSPECTION PROGRAM
CONTRACT MODIFICATION No. 4

This Contract Modification Number 4 is made this 1st day of October, 2014, between the
Maryland Department of Transportation (MDOT), Maryland Motor Vehicle Administration ("MVA”),
acting for and on behalf of the State, and Envirotest 7 Kripes Road, East Granby, CT 06026, (hereinafter
referred to as “Contractor”). Contractor shall zlso be responsible for the performance of all its
subcontractors hereunder unless specifically stated in otherwise in this contract,

WHEREAS, MVA and Contractor entered into Contract No, V-HQ-08050-S on October 1, 2009,
in which Contractor agreed to ptovide Vehicle Emission Inspection Program (VEIP) services for the
state; and

WHEREAS on September 3. 2014 The Board of Public Works approved the renewal of the
contract for a second and final five (5) year term; and

NOW THEREFORE, the parties desire to execute this Contract Modification and renew the
Contract as follows: .

A. CONTRACT SERVICE DATE AND TERM
The contract term shall be October 1, 2014 to September 30, 2019.
B. CONTRACT AMOUNT

The contract amount shall be an amount not to exceed Sixty-Four Million, Bight-Four
Thousand, Two Hundred Seventy Two Dollars ($64,084,272.00).

C. CONTRACT TERMS and CONDITIONS
All other terms and conditions of the contract shall remain the same and if full force.
In Witriess Whereof, the parties to this Contract have caused this document to be executed by their duly

autherized representative on the date and year first written above.

Envirotest, kaes Cot p,

W%%ﬁ;gﬁ 7251 By: /// \_£

Tiﬂc:{/ P«{.PS&&E%/_
Daﬁt'é'. gﬂﬁii‘ g, 201\

T MARYLAND MOTOR VEIICLILADMINISTRATION. 11+ =]




]Z/; de as to form and legal sufﬁcwncy

Aatioy ﬁi

Damon Bell
Assistant Attorney General

MARYLAND MOTOR VEHICLE
ADMINISTRATION

%Mm

Mitt {haftee
Administrator

V0. ~/n~/./

Date

Dz/ 3 fﬂ/) vd

SIS
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CHANGE ORDER 1-22-2016
for
. CONTRACT NO. V-HQ-08050-8
VEHICLE EMISSIONS INSPECTION PROGRAM (VEIP)

Scope/Objective of the Change Order:

The installation of seven (7) additional VEIP Self-Service Bmission Kiosks as an expansion of the
currently operational VEIP Kiosgk Pilot which commenced on August 21, 2015. This change order
provides for the ancillary site construction as & trnkey project. Delivery of all sites in & fully functional
state is expected within forty-five (45) days of the MVA's acceptance of Bavirotest's Proposal in
vesponse to this change order. Envirotest shall subrait a proposal in response to this change order no
later than ten (10) business deys following the execution of this change order. MVA shall provide
acceptance or provide a detalled, written response of non-acceptance within thres (3) business days
following Bnvirotest’s proposal submission.

1. MVA acknowledges and agrees that all site construction and Installation costs for the VEIP
Kiosk Pilot are the State’s responsibility. This change order is intended to facilitate and
administer payment for this construction and installatjon. ,

4 Euvirotest shall maintain ownership of sll VEIP Kiosks including all propriétary hardware
and software.

3. Where applicable and appropriate, Envirotest shall comply with State and local goverament
building, environmental, health and safety codes, standards and other requirements inoluding,
but not Hmited to, building codes, fire codes, safety and health standards.

4, Bavirotest shall supply the labor, menagetment, site construction, conerete, electrioal, finishos
as required, the VEIP Kiosk equipment and all equipment not specificaly furnished by the
MVA. MVA shall provide VEIP Kiosk wrapping and applicable Pilot Program signage
consistent with provious installations of VEIP Kiosks under the Pilot Program.

S, Envirotest agrees to install the Self-Service Emissions Kiosks at Bel Air, Beltsville, Fredrick,
Waldorf MVA Branch Offices, Baltimore City West, Owings Mills and Annapolis VEIP
Stations sites,

6. Bavirotest will use the Glen Burnie VEIP Station Kiosk (drawing V-MUL-12067-AE) as &
genoral guide and reference point for the VEIP Station locations and the Gaithersburg
Drawing for the MVA Branch locetions. Approximste kiosk locations are shown 0n Asial

Photogtaphs 1 -7.

Y Envirotest agrees that the self-service emission kiosk site shall have the components as
outlined on the attached document a8 a minimum, :

g, Eavirotest will fornish and install the Closed Cirouit Television Camoras for the three @3)
VEIP locations identified heroin. Envirotest shall not be required to perform eny wotk
related to the Closed Circuit Television Cameras or related gurveillance at the MVA Branch

laretiana nnlace nated in Attechment-1



10.

H.

12.

After installation of the VEIP Self-Service Emissions Kiosks stations, Envirotest shall
provide their standard maintenance to the VEIP Kiosk hardware and software as they provide
for the two Pilot Program sites (Glen Burnic VEIP and Gaithersburg MVA Branch). This
standard maintenance was defined and agreed upon prior to the launch of the VEIP Kiosk
Pilot and is limitcd to the VEIP Kiosk Pilot hardwére and software for the period which ends
on August 20, 2016. No additional hardware maintenance, software maintenance, software
modifications, facilities maintenance, construction maintenance, operational support, and/er
ipspection operation (testing) of the VEIP Kiosks is required by this change order ar by any
other contractual document beyond that period.

The MVA agrees to pay Envirotest 50% of the total cost for this project upon receipt of an
invoice from Envirotest. The balance due of the accepted amount in Envirotest’s Proposal
will'be paid after finat acoeptance by the MVA of all vompleted work by Bnvirotest.” MVA
will issue payment consisient with the eurrent monthly payment pracess for the VEIP
Contract (Confract No. V-HQ-08050-8).

The MVA will issue a purchase order via the FMIS system for Bnvirotest to bill the MVA for
all payments.

The MVA will furnish and install the Close Circuit FPelevision Cameras and all related wiring
for the four (4) MVA Branch locations identified herein. -

) Budih WIS
Procurement Officer Date Eﬁmlesl Representative Date !

i
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MARYLAND DEPARTMENT OF TRANSPORTATION
MOTOR VEHICLE ADMINISTRATION

Modification No. 01
for
CONTRACT NO. V-HQ-08050-S
VEHICLE EMISSIONS INSPECTION PROGRAM (VEIP)

This is a no-cost modification to clarify the responsibilities of both parties due to the need to scale
services up/down as a result of regulatory reform related to the MDOT MVA’s VEIP services and as
provided by this contract. The adjustments of services included in this modification are globally
described as follows:

The continuation and improvement of support services for the Vehicle Emissions Inspection Program
self-service kiosks (“VEIP Kiosks™) for all ten operating VEIP Kiosks beyond the initial pilot period.
The support services include software licensure; hardware maintenance and support; and improved
service response to reported issues with the VEIP Kiosks. All ten (10) currently operating VEIP Kiosks
are included under this Change Order.;

As provided at fully contractor-managed locations, Envirotest assumes the Customer Service
Representative (CSR) duties, including counter operations and customer service functions, at both the
Frederick and Glen Burnie (Ordnance Road) VEIP Stations and additional stations identified by the
MDOT MVA to supplant MDOT MV A responsibilities for the same; and

As a result of regulatory reform initiated by Governor Larry Hogan related to program eligibility, it is
recognized that a reduction in annual inspection volume is expecled to commence in early 2018. This
reduction, coupled with the expected increase in usage of the self-service option, will over time, allow
Envirotest to reallocate resources.

The following describes the specific nature of Envirotest’s adjusted responsibilities under this no-cost
modification to re-scale the services in response to the likely attritional effect to direct station labor and
the increased usage of the self-service option VEIP regulatory reform:

1. Envirotest will increase technician staffing to ensure timely responses to Kiosk issues, with
expanded evening and weekend coverage. Technicians will provide maintenance of the VEIP
Kiosk equipment and adequate spare parts to allow for no more than one business day of
down time. One business day is defined as no more than a twenty-four (24) hours from the
last normal operating day of the VEIP (excluding holidays and other approved closures) to
the next normal operating day of the VEIP. On an exception basis, support may be required
during periods when the VEIP centralized lanes are closed.

Should off-hours support be formally requested by the MVA (e.g., on any day the VEIP
centralized lanes are normally closed), Envirotest will make every effort to fulfill this
request. Staffing will not be increased to accommodate these occasional, on-demand
requests, but any “on-call” staff will be compensated in a manner compliant with the
Contract, applicable labor law, and applicable COMAR requirements. Under these
exceptions, Envirotest and MDOT MVA will coordinate and agree upon an on-demand

1




[ MARYLAND DEPARTMENT OF TRANSPORTATION |
| MOTOR VEHICLE ADMINISTRATION S

Modification No. 01
for
CONTRACT NO. V-HQ-08050-S
VEHICLE EMISSIONS INSPECTION PROGRAM (VEIP)

remote or onsite service call to be rendered by 8:00 AM. the next calendar day. No
additional fee will be charged for this setvice.

7a Modification of the VEIP Kiosk software to allow the inspection of compliant make and
model vehicles with a VEIP due date in the past (i.e., Vehicles with late fees owed),
Implementation of this modification shall be made under the direction and approval of the
VEIP Technical Committee. Additional software modifications (as demonstrated) to
improve usability of the VEIP Kiosk will be included and implemented under the direction
and approval of MDOT MVA,

3. Supply and install all consumables and data network connectivity necessary and involved in
the execution of VEIP Kiosk testing.

4. MDOT MVA will be responsible for ensuring the VEIP Kiosks are accessible during
inclement weather for those VEIP Kiosks which are located at a MDOT MVA Branch.

5; Payment collections from motorists shall be managed and handled in a manner consistent
with the Contract specifications; terms and conditions; and all COMAR definitions.

6. Envirotest shall be able to add VEIP Kiosks at additional locations in the future following
negotiations and agreement with the MDOT MVA. Considerations include the cost of
hardware, construction costs, and incremental support services.

7. Envirotest will work with the MDOT MVA to establish ad-hoc and on-demand reporting
necessary to provide test volume information, payment details, usage analysis, and other key
performance indicators. This reporting will occur within the provided data management
solution for VEIP (i.e., IntelliTrak) and will require definition, review, and approval by the
MDOT MVA in advance of implementation, Envirotest will also provide other Kiosk reports
as requested that may be generated outside of IntelliTrak.

8. Envirotest will assume CSR responsibilities at both the Frederick VEIP Station and Glen
Burnie (Ordnance Road) VEIP Station and up to four additional stations identificd by the
MDOT MVA as necessary. Staffing and coverage will be provided in a manner consistent
with the current Contract and with practices utilized at all other contractor-managed VEIP
stations.

The terms and conditions of this modification constitute a full accord and satisfaction of the
Administration and the Contractor related to the actions described or referenced herein. Except as
amended herein, all provisions of said contract remain in full force and effect.



MARYLAND DEPARTMENT OF TRANSPORTATION
| MOTOR VEHICLE ADMINISTRATION

Modification No. 01
for
CONTRACT NO. V-HQ-08050-S
VEHICLE EMISSIONS INSPECTION PROGRAM (VEIP)

Envirotest hereby agrees to comply with the details of this modification at no additional cost to the State
aryland Department of Transportation, and/or Maryland Department of Transportation
z Administration.

Date: (0L

Interim General ager, Envirotest

oue:__0/€/1€

Leslie Dews ! \J .
Deputy Administrator, Field Operations

Vom0t o \WNE

Christine Nizer
Administrator
;Q@Mw Ranigic Hoaler.
i A Date: | ®]1®
Georgia Peake '

Manager, Office of Procurement and Contracts

Approved for legal form and sufficiency:

Quvion Date: (ﬁ/zf/A Pt

Damon Bell
Assistant Attorney General
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Larry Hogan

I f I Governot
v ! Boyd K. Rutherford

MARYLAND DEPARTMENT Lt Gowtanar
OF TRANSPORTATION Pate K. Rahn
Secratary

MOTOR VEHICLE Christine Nizer
ADMINISTRATION Administrator

April 22, 2019

Ms, Tyria Roper, Program Manager

Envirotest Corporation

1740 Twin Springs Road, Suite K

Baltimore, Maryland 21227

Subject: Contract Modification #4 - Additional Time and Funding Authority

Vehicle Emissions Inspection Program (VEIP) - Contract No.: V-HQ-08050-S
Dear Ms, Roper;

The Maryland Department of Transportation Motor Vehicle Administration (MDOT MVA) is seeking
approval from the Maryland Board of Public Works (BPW) on or about April 4, 2019 for a modification
to the subject conlract, V-HQ-08050-8, to add the additional funding authority of $12,816,854.40, for a
tota] Not to Exceed contract amount of §141,122,490.40, and to cxtend térm of the contract an additional
12 months, for an cxtended contract expiration date of Seotember 30, 2020, to provide time to awatd the
replacement contract. Except as specifically changed by this modification, all terms and conditions in the
original contract and contract modifications #1, #2 and #3 shall remain in full force and effect.

If you agree with this modification, please sign below, and return via email no later than April 25, 2019 ¢o
myself at Mmmmms. In addition, follow-up by mailing the origina! signed hardcopy to
my ationtion o 6601 Rifchie Highway, N.E., Room 223, Glen Burnie, MD 21062, Should you have any
question ing this matter, please contact me at 410-768-7252. Thank you.

Yy

tle,
s

Direc

M hﬁ tor

Aturem ﬂmp

Asrc‘i:/ (/‘,25' /7 Concm ; ¢ \&) \0\
Tytjh Roper Date Christine Nizer ~~-Date *

Endirotest Corporatlon C" M?wmmr
I / % -
Approved as to Form and Legal Sufficiency: __ ;> @een %Z/ ?
~ Da

Assistant Attomey General

Approved by the Board of Public Works:  Date f’gﬂ 9 ' | ‘I Item No, l 0-5-mM oD

6601 Rifchle Highway NE, Glen Burnie, Maryland 21062 | 410.748.7000 | B0D.950,) MVA | Marviond Reloy 11Y 800.492.4575 | mva.maryland.gov



. Larry Hogan
M # Governor
AR, - L Boyd K. Rutherford

MARYLAND DEPARTMENT Lt Governor
OF TRANSPORTATION Pete K. Rahn
e Secretary
MOTOR VEHICLE Christine Nizer
ADMINISTRATION Administrator
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This Agreement, made this &‘l ﬁ;y of Afiﬂj » 2019, by and between the State of Maryland,
Maryland Department of Transportation Motor Vehicle Administration (the "State") and
Envirotest Corporation, formerly known as Envirotest Systems Holdings Corporation and
Environmental Systems Products Holdings, Inc.

WHEREAS, Envirotest Systems Holdings Corporation contracted with the State to provide
Vehicle Emissions Inspection Program Management & Operations, and which are open under
contract # V-HQ-08050-S, hereinafter called “CONTRACT”, and;

WHEREAS, effective August 29, 2018, Envirotest Corporation changed its name from
Envirotest Systems Holdings Corporation (see Attachment “1” information from State of
Delaware, Secretary of State), and;

WHEREAS, the acquisition has been authenticated and recorded by the Maryland Department
of Assessments and Taxation. (see Attachment “2”), and;

WHEREAS, Envirotest Corporation will continue to be responsible for any liabilities for work
performed under the name of Envirotest Systems Holdings Corporation prior to August 29, 2018
on the CONTRACT and for any work performed on the CONTRACT after August 29, 2018,
and;

WHEREAS, all future invoices for tasks performed under the referenced CONTRACT shall be
submitted under the name of Envirotest Corporation.

NOW, THEREFORE, WITNESSETH, that for and consideration of the premises and the
mutual promises herein contained the parties agree as follows:

1. The State consents to the name change of the above referenced
CONTRACT from Envirotest Systems Holdings Corporation to Envirotest
Corporation.

2, Envirotest Corporation formerly known as Envirotest Systems Holdings
Corporation warrants that there will be no interruption in the services to be
provided under the existing CONTRACT with the State as a result of the
name change.

e Envirotest Corporation promises to perform all obligations agteed to in the

name Envirotest Systems Holdings Corporation for the above referenced
CONTRACT with the State.

6601 Rifchie Highway NE, Glen Burnie, Maryland 21062 | 410.768.7000 | 800.950.1 MVA | Maryland Relay TTY 800,492.4575 | mva.maryland.gov



4, No other terms or conditions of the CONTRACT between the State and
Envirotest Corporation are changed.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their duly
authorized officers, officials, or Agents the day and year written above.

Attest: Envirotest Corporation formerly known as
Envirotest Systems Holdings Corporation
Consultant

Emforate Se Z< ;55 fS'ﬁIAL)

Print Narhe: J'é'FFraq Ba.\? ley
Title: Treasorer

Date:__Apr// RS, 2019
FEINNo: S &~ RIT766 98

STATE OF MARYLAND

WITNESS: MARYLAND DEPARTMENT OF
TRANSPORTATION
MOTOR VEHICLE ADMINISTRATION

Aol B,mmlw\%\

Christine Nizer
Administrator

APPROVED AS TO FORM

AND LEGAL SUFFICIENCY:

zﬂﬁﬂwﬂ 4J 4/3?/ 9

‘Damon Bell / Date

Assistant Attorney General

RECOMMEND FOR APPROVAL:

& M%m 4L/ 7
sica Mettle, Director Date

rocurement and Contracts
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MARYLAND DEPARTMENT OF TRANSPORTATION
MOTOR VEHICLE ADMINISTRATION
CONTRACT MODIFICATION NO. 6
. CONTRACT NO. V-HQ-08050-S
VEHICLE EMISSIONS INSPECTION PROGRAM (VEIP)

THIE CONTRACT MODIFICATION (the “Modification”) is made this _Q_Q’ day of
&l , 2020, by and between Envirotest Corporation (hereinafier referred to as
"Cofmactm *); and, the Maryland Departmeént of Tiansportation, Motor Vehicle Administration (hereinafter
referred to as the "MDOT MVA"™).

Recitals

WHEREAS, the MDOT MVA and Contractor enteted into Contract No, V-HQ-08050-8
(hereinafter the “Contract”) on August 1, 2009, to provide Vehicle Emission Inspection Progiam (“VEIP*)
Services for MDOT MVA, and,

- WHERLAS, due to the COVID-19 pandemic, MDOT MVA closed VEIP setvice stations in order
to protect public health, As such, the parties desite to ainend the Contract to refleét the ¢losure of the VEIP
setvice stations so as to reduce MDOT MV A's monthly opeiating costs until the VEIP gervice stationsare .
re-opened to the public.

NOW THEREFORE, in consideration of the mutual covenants and conditions contamed hérein,
MDOT MVA and Contractor hefeby agtes as follows:

1. The Recitals are incorporated into this Confract Modification,

2. Incorporated by refeyence into this Contract Modification is Attachment A, which describes in detail
the specifi¢ items of work, services, and supplies to be reduoed to achieve the cost savings intended by this
Contract Modification, :

3. The Contract’s Scope of Work shall be modified by retaining staff critical to curtent operations and
progratn confinvity, beginning, April 19, 2020 until the State of Maityland pérmits MDOT MVA to reopeén
VEIP service stations to the public. The type of staffto be retained ate identified in Attachment A. The parties
agree that Contractor shall reduce its monthly invoice to MDOT MVA in the amount of One Humdred Ninety-
Six Thousand Dollars ($196,000.00) per month beginning April 19, 2020 until such time as the Contract
expites or MDOT MVA re-opens VEIP service stations, whichever comes first. The Iabo/staff reduction
amount for the month of Aptil 2020 will be prorated based on the actual start date of the temporaty furlough
petiod for staff that ate not retained. Likewise, the labor/staff reduction amount for the final month of non-
testing operations will be prorated based on the actual date that MDOT MVA requires Envirotest to return
furloughed employees to work in order to re-open VEIP service stations for vehicle testing.

4. The Contiact’s Scope of Work shiall be modified to remove non-labor items begmmng, Afil 1 2020,
The non-Iabor items t¢ be removed from the Contract’s Scope of Work are desctibed in Attachment A. The
parties agree that Contractor shall reduce its monthly invoice to MDOTMVA in the amount of Thirty-Tliree
Thousand Dollars ($33,000.00) per month beginning Aplll 1, 2020 for non-labor items until such time as the
Contract expires or MDOT MVA re-opens VEIP servioe statnons whichever comes first. The non-labor
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reduction amount for the final month of non-testing operations will be prarated based on the actual date that
MDOT MVA re-opens VEIP service stations for vehicle testing.

5. The Contract’s Scope of Work shall be modified to yemove additional non-labor items to include but
not be limited to: electricity; watet and sewer; uiiiforms; landscaping; and refuse from the Scope of the
Contract, beginning, April 1, 2020, The parties agree that Contrgetor will reduce these costs based on
historical costs at least one month in arrears to determine the actual cost savings and such information shall
be provided to MDOT MV A within 15 days following the closure of the preceding month beginning May 15,
2020. The parties further agree that this cost modification, once implemented, shall temain in effect until such
time as the Contract extpires or MDOT MV A re-opens VEIP service stations, whithever comes first.

6. All other terms and conditions in the original Contract dated August 1, 2009, shall hereby remain the
same and unchanged. -

IN WITNESS WHEREORF, the parties have caused this Contract Medification to be executed by
their respective duly authorized representatives.

i —

-

: 14
WYINESSy/ / CONTRAGTOR: :
PINN, tynks o e £pere (et 1,
v . i ‘ }/)/f,(-;’_/f‘;.jﬁ //{/ By: ) W&_ ’\\’}:) E’(,A-/-’l 7@;1 £ in ﬁ/l:f_"(i

J
Date: ﬂ#//" J d 0, 7020

WITNESS: MARYLAND DEPARTMENT OF TRANSPORTATION
MOTOR VEHICLE ADMINISTRATION

DocuSigned by:

91004 M gy o

Chiistine Nizer, Administiator

4/23/2020
Date:

APPROVED AS TO FORM AND LEGAL SUFFICIENCY:

DocuSigned by: .
! meb M . 4/21/2020
Assistant Attorney General Date




DEPARTMENT OF GENERAL SERVICES
w QFFICE OF STATE PROCUREMENT
= ACTION AGENDA
Ma I'YI and September 2, 2020
ENEAAL SERICES

Contact: Jessica Mettle 410-768-7252
jmettle@mdot.maryhland.gov

19-S-MOD. SERVICES MODIFICATION
Department of Transportation Motor Vehicle Administration

Contract ID: Vehicle Emission Inspection Program Management and Operations; V-HQ-08050-S
ADPICS No.: COI78738

Contract Approved: DBM 2-S, 02/18/2009
Contract Description: Management and operations of 18 centralized vehicle emissions
inspection stations and ten vehicle emissions inspection self-service kiosks Jocated in 13 counties

and Baltimore City.

Maodification Description: Extend the contract term and add additional funding authority to
provide time and funding to complete the new procurement currently underway.

Award: - Envirotest Corporation; Baltimore, MD

Original Contract Term: 08/01/2009 - 09/30/2009 Transition Period
10/01/2009 - 09/30/2014 Base (w/one 5-year renewal option)

Mod. Term: 10/01/2020 - 09/30/2022 (Modification No. 7, this agenda item)
Original Contract Amount: $ 64,221,364 (Transition 2-months; Base 5-years)
Modification Amount: $ 25,633,709

Total Contract Amount: $166,069,199

Percent +/- (This Item): 39.91%
Total Percent 258.5%
Prior Mods/Options: $ 0 (Mod. 1: Project Schedule: Approved by MDOT
MVA, 03/09/2009)
$ 0 (Mod. 2: Novation Approved by MDOT MVA,
01/31/2012) _
$ 0 (Mod. 3: State Operating Budget (HB100) to reflect
all costs for VEIP: Approved by MDOT MVA, 01/24/2016)
$ 0 (Mod. 4: Continue the VEIP self-service kiosks

beyond the pilot period; Approved by MDOT MVA, 06/06/2018)
$64,084,272 (Renewal Option 1: DBM Item 9-8-OPT, 09/03/2014)
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ety Larry Hogan
Governor
m, Boyd K. Rutherford
MARYLAND DEPARTMENT ‘;:“;::’e’r
OF TRANSPORTATIO! mgg ity
MOTOR VEHICLE Chyistine Nizer
ADMIMISTRATION Administrato?
- — TR TS TS

May 20, 2020

Ms. Tyria Roper, Program Manager

Eavirotest Corp.

1740 Twin Springs Road, Suite K

Raltimore, Maryland 21227

Subfect: Contract Modification #7 — Additional Time and Funding Authority

Vehicle Emissions Inspection Program (VEIP) - Contract No.: V-HQ-080650-S
Dear Ms, Roper:

The Maryland Department of Transportation Motor Vehicle Administration (MDOT MVA) is seeking
approval from the Marylend Board of Public Works (BPW) on or about July 22, 2020 for & modification
to the subject contract, V-HQ-08050-8, to add the additional funding authority of $15,633,708.80, fora

total Not to Bxceed contract amountof $166,756,199.20,
24 months, for an extended contract expiration date of

and to extend term of the contract an additional
30, 2022, to provide time to award the

replacement contract. Except as specifically changed by this modification, all terms and conditions in the
original contract and contract modifications #1, #2, #3, #4, #5, and #6 shall remain in full force and effect.

If you agree with this modification, please sign below, and return via email
In addition, follow-up by mailing the original signed

me at rzimmerman1@mdot.maryland.gov.

hardcopy to my attention at 6601 Ritchie Highway, N.E., Room 223, Glen

no later than May 29, 2020 to

Burnie, MD 21062. Should

you have any guestions regarding this matter, please contact me via email. Thank you.

Sincerely,
Clta—& 77 AL~
becca Zimmerman, Procurement Administeator
Procurements §ontrgcis

DocuSigned by:

g Ladt . 9/14/2020
Agree: V{0 c&%"““‘*‘”’ Mg e
s @hristinedNizer Date
Envirotest Corporation MDOT MVA Administrator
Doculiignad by
Approved as to Form and Legel Suﬂ'ic.:i[:é?“‘M bl 6/24/2020
SETUE s istant Attorney General Date

Approved by the Board of Public Works:  Date 0\!09.\‘3.0

4401 Ritchie Highway NE. Glen Bumle, Maryiand 21062 | 410.768.7000

Item No._\ 9~ %*MQD'

| 800.950,1IMVA | Maryiand Reloy TTY 800.492.4575 | mvo.marylkand.gov



